

CONTRACT PRICING

AGREEMENT

Part I - THE SCHEDULE
 SECTION B
 BID SCHEDULE/ BASE YEAR
 PROJECT FXSB 99-1500
 FIRE PROTECTION REQUIREMENTS

PLAINTIFF'S
 EXHIBIT

CASE
 NO. A-05-170 CIV

EXHIBIT
 NO. 10

ESTIMATED QUANTITIES

ITEM	DESCRIPTION	QUANTITY	UNIT	CONTRACTOR PRICE	AMOUNT
#					
0001	Package Submittal	450	SPR	\$ 14.13	\$ 6,358.50
0002	Water Flow Test	4	EA	\$ 384.20	\$ 1,536.80
0003	Remove/Re-Install Existing Fence	50	LF	\$ 56.36	\$ 2,818.00
0004	Remove/Replace Asphalt Pavement	100	SY	\$ 17.71	\$ 1,771.00
0005	Crushed Aggregate Base Course	100	CY	\$ 72.46	\$ 7,246.00
0006	Concrete Slab & Footing Removal	300	LF	\$ 20.13	\$ 6,039.00
0007	Concrete Floor Slab, Inside	25	CY	\$ 353.13	\$ 8,828.25
0008	Remove/Replace Sidewalk	10	SY	\$ 367.25	\$ 3,672.50
0009	Remove/Replace Curb & Gutter	4	LF	\$ 367.25	\$ 1,469.00
0010	Sand Bedding	60	CY	\$ 24.15	\$ 1,449.00
0011	Sand Bedding, Inside Building	20	CY	\$ 32.31	\$ 646.20
0012	Topsoil	500	SY	\$ 4.03	\$ 2,015.00
0013	Grass	500	SY	\$ 2.42	\$ 1,210.00
0014	Pavement Markings for Roads	50	LF	\$ 16.10	\$ 805.00
0015	Pipe Bollards	12	EA	\$ 281.79	\$ 3,381.48
0016	Trench Excavation (up to 8')	50	LF	\$ 51.37	\$ 2,568.50
0017	Trench Excavation (over 8' to 10')	100	LF	\$ 58.71	\$ 5,871.00
0018	Trench Excavation (over 10' to 12')	200	LF	\$ 66.05	\$ 13,210.00
0019	Trench Excavation (over 12' to 14')	100	LF	\$ 71.92	\$ 7,192.00
0020	Trench Inside Building (up to 8')	10	LF	\$ 220.16	\$ 2,201.60
0021	Trench Inside Building (over 8' to 10')	10	LF	\$ 293.55	\$ 2,935.50
0022	Trench Inside Building (over 10' to 12')	10	LF	\$ 366.94	\$ 3,669.40
0023	Trench Inside Building (over 12' to 14')	10	LF	\$ 550.41	\$ 5,504.10
0024	Fire Hydrant	1	EA	\$ 2,699.89	\$ 2,699.89
0025	Gate Valve with Box, 6-inch	3	EA	\$ 1,089.94	\$ 3,269.82
0026	Gate Valve with Indicator Post, 6"	3	EA	\$ 341.19	\$ 1,023.57
0027	Tapping Sleeve & Valve, 6" X 6"	1	EA	\$ 957.91	\$ 957.91
0028	Tapping Sleeve & Valve, 8" X 6"	1	EA	\$ 923.34	\$ 923.34
0029	Tapping Sleeve & Valve, 10" X 6"	1	EA	\$ 968.30	\$ 968.30
0030	Tapping Sleeve & Valve, 12" X 6"	1	EA	\$ 1,008.90	\$ 1,008.90
0031	Tapping Sleeve & Valve, 14" X 6"	1	EA	\$ 1,470.00	\$ 1,470.00
0032	Tee, Ductile Iron, 6" X 6"	1	EA	\$ 391.09	\$ 391.09
0033	Tee, Ductile Iron, 8" X 6"	1	EA	\$ 409.49	\$ 409.49
0034	Tee, Ductile Iron, 10" X 6"	1	EA	\$ 783.12	\$ 783.12
0035	Tee, Ductile Iron, 12" X 6"	1	EA	\$ 582.81	\$ 582.81
0036	Tee, Ductile Iron, 14" X 6"	1	EA	\$ 1,073.59	\$ 1,073.59
0037	Bends, 45 Degree, Ductile Iron, 6"	3	EA	\$ 409.40	\$ 1,228.20
0038	Bends, 22.5 Degree, Ductile Iron, 6"	3	EA	\$ 421.65	\$ 1,264.95
0039	Bends, 90 Deg., Duct. Iron, 6"	3	EA	\$ 346.61	\$ 1,039.83
0040	Bends, 90 Deg., Duct. Iron, 6", Inside	3	EA	\$ 346.61	\$ 1,039.83
0041	Pipe, Ductile Iron, 6"	300	LF	\$ 33.74	\$ 10,122.00
0042	Pipe, Ductile Iron, 6", Inside Bldg,	30	LF	\$ 139.65	\$ 4,189.50
0043	Remove Existing Buried Transite Pipe	20	LF	\$ 141.25	\$ 2,825.00